Comparative Statement

Tender BBMP/2020-21/OW/WORK_INDENT41580

Tender Drilling of Borewell and Providing Pump and Motor and Laying Pipeline at Various Places in Ward No 05 Byatarayanapura sub Division

SNo	Item Name	Item Code	Unit	Estimate Qu	Estimate Rate	Total Amou	"NATARAJ T" ( ) Quoted Rat	Total Amount
1	Geophysica	1	Each BW	4	1938.46	7753.84	1938.0	7752.00
2	Sinking of b	2	Rmtr	200	315.18	63036.00	315.0	63000.00
3	50 to 100 m	3	Rmtr	200	412	82400.00	412.0	82400.00
4	100 to 150 r	4	Rmtr	200	458.35	91670.00	458.0	91600.00
5	150 to 200 r	5	Rmtr	200	484.1	96820.00	484.0	96800.00
6	200 to 250	6	Rmtr	200	560.32	112064.00	560.0	112000.00
7	250 to 300	7	Rmtr	200	600.49	120098.00	600.0	120000.00
8	300 to 370	8	Rmtr	280	622	174160.00	622.0	174160.00
9	Supplying o	9	Rmtr	240	1364.75	327540.00	1364.0	327360.00
10	Providing ar	10	Rmtr	40	1133	45320.00	1133.0	45320.00
11	175 mm dia	11	Each	4	103	412.00	103.0	412.00
12	M.S. Casing	12	Each	36	154.5	5562.00	154.0	5544.00
13	Fabricating	13	Sqm	88000	0.34	29920.00	0.34	29920.00
14	Labour char	14	L	180	90.64	16315.20	90.0	16200.00
15	Erection of	15	No.	4	475	1900.00	475.0	1900.00
16	Supplying a	16	No.	12	150	1800.00	150.0	1800.00
17	Supplying a	17	Mtr	120	169.95	20394.00	169.0	20280.00
18	Digging of tr	18	Mtr	120	56.65	6798.00	56.0	6720.00
19	Supplying a	19	Mtr	12	294.58	3534.96	294.0	3528.00
20	Supplying a	20	No.	4	1699.5	6798.00	1699.0	6796.00
21	Supply and	21	No.	4	271.92	1087.68	271.0	1084.00
22	Supplying a	22	No.	4	311.58	1246.32	311.0	1244.00
23	Borewell Ca	23	Set	4	1800	7200.00	1800.0	7200.00
24	Supply & de	24	No	4	72126	288504.00	72126.0	288504.00
25	Providing, la	25	Rmtr	1340	415	556100.00	415.0	556100.00
26	Supply and	26	No	224	180	40320.00	180.0	40320.00
27	Supplying o	27	Mtr	2920	144	420480.00	144.0	420480.00
28	Supplying &	28	No	4	21000	84000.00	21000.0	84000.00
29	Supplying &	29	No	4	1800	7200.00	1800.0	7200.00
30	Supplying &	30	No	4	1800	7200.00	1800.0	7200.00
31	Supplying a	31	No	4	900	3600.00	900.0	3600.00
32	GI Pipe 40m	32	Mtrs	8	400	3200.00	400.0	3200.00
33	Pot Head (F	33	No	4	360	1440.00	360.0	1440.00
34	Earthwork e	34	Cum	406.8	316.94	128931.19	316.0	128548.80
35	Providing ar	35	Mtr	904	394.32	356465.28	394.0	356176.00
36	Refilling ava	36	Cum	406.8	128.26	52176.168	128.0	52070.40
	Total Summary Amount					3173446.6	3171859.2	0.00
	% against Estimated Rate						-0.05	
	% against CSR							
	Total Bid Amount						3171859.20 (L1)	

Thursday, 9 July 2020 16:53:42

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41580	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	29/05/2020 20:59:45	09/06/2020 12:14:56	11/06/2020 17:50:19	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41580	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 18:32:25	20/05/2020 11:00:25	29/05/2020 20:59:43	Approve	Single Bidder "NATARAJ T" is participated for this work and Quoted RS 3171859.20 (L1) (-0.05%) Below the Tender Amount. Hence recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 18:32:24	19/05/2020 18:32:24	19/05/2020 18:32:24	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT41580	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 18:32:18	19/05/2020 18:32:22	19/05/2020 18:32:24	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT41580	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 18:31:55	19/05/2020 18:32:00	19/05/2020 18:32:18	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT41580	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 18:31:26	19/05/2020 18:31:43	19/05/2020 18:31:55	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2020-21/OW/WORK_INDENT41580	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 16:05:00	19/05/2020 18:31:22	19/05/2020 18:31:26	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	19/05/2020 16:05:00	19/05/2020 16:05:00	19/05/2020 16:05:00	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT41580	bbmp_ee2_yel-H T MOHAN DAS	08/05/2020 16:30:33	08/05/2020 16:54:47	08/05/2020 16:54:47	Approved		Approved Document		Completed

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime
1	41580 statementsheet (6).xls	H T MOHAN DAS	29/05/2020 19:24:59

Back

This site is best viewed in 1024x768 resolution.